Shelby County

T €ennesscee Mark H. Luttrell, Jr., Mayor

Addendum No. 1

Issued: February 23, 2016

SBI000367

BOLTON ESTATES WASTEWATER PLANT IMPROVEMENT
PROJECT:

The above described SBI modified to reflect the following change:

Please note in the addendum we changed the last day for questions to be

Feb. 29t and moved the due date to March 7. Please change this info in your
calendar.

If you have any questions, please contact me via email at
tosha.davenpori@shelbycountytn.gov

Sincerely,

Signed Original on File

Tosha Davenport, Procurement Specialist
Purchasing Department
Shelby County Government



